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Posted: 8/7/2017 11:19:34 AMQuestion: 19305: Temporary Work Structure to be provided by Contractor: Ref. Pay 
Item No.103-1-17 Temp Work Structure, Sect 103 Temp Work 
Structures, of the Standard Specs, Erosion Control Plans, Bridge 
Plan&Elevation Sh B1-1 thru B1-3, and Dept of Army Permit No. 
SAJ-2014-01830(SP-RLT), the Contract Plans call for a temporary work 
structure in the bridge plans with no specified limits, with no temp 
structure type specified, and with no other specific requirements.  While 
the Dept of Army permit does not specifically address temporary work 
structures, it does appear that the language of Special Condition No. 7, 
Temporary Wetland Impacts, would permit the construction of a surface 
based "temporary work platform " consisting of embankment & subject to 
the stated conditions of restoration upon completion of the work.  
Will a temporary work structure utilizing surface placed embankment be 
permitted under Sect 103 and that no Dept of Army permit revisions will 
be required to be obtained by the Contractor?

Status:Yes, embankment can be used as long as the requirements of the Dept. 
of Army Permit No. SAJ-2014-01830(SP-RLT) Special Conditions No 7 
are followed. Also, Plan Scrape Down Area (Sheets 41-42) needs to be 
constructed prior to any embankment filling for a temporary work 
structure to compensate for the flood plain area as put forth in the 
permits. 

Answer:

Posted:

ANSWER PUBLISHED

8/14/2017 1:08:28 PM

Posted: 8/9/2017 10:07:27 AMQuestion: 19335: Please provide the geotech reports for the project

Status:The requested information is available from CPP Online Ordering, for 
information only.

Answer:

Posted:

ANSWER PUBLISHED

8/17/2017 8:05:11 AM

Posted: 8/16/2017 3:45:10 PMQuestion: 19368: Following the answer to question No. 19305, under which bid item
is incidental the cost to scrape down area shown in plan sheets No. 41-
42?

District Address:

District Phone:

District 2 Construction Office, located at 1109 South Marion Avenue, Lake 
City, FL 32025

(386) 961-7532



Status:Scrape Down Area is included in Regular Excavation Bid Item.Answer:

Posted:

ANSWER PUBLISHED

8/18/2017 3:21:57 PM

Posted: 8/17/2017 9:25:29 AMQuestion: 19372: Is the embankment volume that is required to replace the subsoil 
excavation areas, 47,355 cy, included in the embankment pay item 
quantity of 219,733 cy?

Status:The embankment volume to replace the subsoil excavation is included in 
embankment pay item quantity. 

Answer:

Posted:

ANSWER PUBLISHED

8/18/2017 6:26:33 PM

Posted: 8/23/2017 2:08:27 PMQuestion: 19437: Ref. sheet B1-61 from "Structures" chapter, there is a new Gas 
line (already installed as per the utilities schedule) that interferes with the 
installation of the piles for the fender system. Are there any special 
precautions to be taken for driving the piles to make sure that the Gas 
pipe line is not damaged?

Status:The relocated gas main will be a minimum 50' below the fender piling tip 
elevation. 

Answer:

Posted:

ANSWER PUBLISHED

8/25/2017 8:23:25 AM

Posted: 8/23/2017 2:11:29 PMQuestion: 19438: Ref. sheet 237 from "Roadway" chapter, the soil improvement by 
column supported embankment is located under the approach 
embankment of the new bridge, as well under the approach embankment 
of the existing bridge. It is assumed that the work should be done in 2 
stages. Are there any mandatory boundaries, special conditions or 
limitations for performing this work? For the part intersecting the existing 
bridge, are there any special considerations for the removal of the asphalt 
and embankment prior to column grouting?

Status:Refer to plan sheet 96 (Limits of Column Supported Embankment 
(CSE)) for the limits of the treatment area. Refer to the FDOT 
Specifications for the Technical Special Provision for Soil 
Stabilization/Improvement by Column Supported Embankment for the 
CSE requirements. 

Answer:

Posted:

ANSWER PUBLISHED

8/24/2017 7:05:14 AM

Posted: 8/29/2017 10:39:03 AMQuestion: 19482: The utility adjustment plans include a new 6" HDPE gas line. 
From review of the utility work schedule that was provided, the utility 
schedule indicates that relocation activities would occur prior to 
construction, and that removal or abandonment of existing gas main that 
was placed out of service would also be completed prior to construction. 
Please confirm that all the Gas line adjustment or relocation work has 
been completed, or provide a date by which this will be completed prior to 
construction. Thank you.



Status:The City of Crescent City gas main relocation work is scheduled to be 
completed prior to  the Notice to Proceed.

Answer:

Posted:

ANSWER PUBLISHED

8/30/2017 7:38:56 AM

Posted: 9/6/2017 9:45:41 AMQuestion: 19528: Please provide asphalt cores for the existing roadway.

Status:The requested information is available from CPP Online Ordering, for 
information only.

Answer:

Posted:

ANSWER PUBLISHED

9/14/2017 1:55:00 PM

Posted: 9/6/2017 10:46:17 AMQuestion: 19535: Since on September 4th Florida Gov. Rick Scott has declared a 
State of Emergency in the state because of the Hurricane Irma threat, 
please consider to delay the Bid by at least the period covered under the 
State of Emergency.

Status:Letting date for this proposal has been moved to 10/25/17.Answer:

Posted:

ANSWER PUBLISHED

9/21/2017 2:59:38 PM

Status:There are no plans to change the Let Date for this project.Answer:

Posted:

ANSWER VOIDED

9/13/2017 3:34:01 PM

Posted: 9/14/2017 2:54:28 PMQuestion: 19567: For the soil improvement, what is the driving criteria for the 
requirement of ¼" differential settlement over 100-feet per the TSP?  
That is a very stringent requirement and not typical.

Status:Meet the Performance Criterial of Technical Special Provision T173-5.7. 
The Contractor has the option of FDOT Specification 4-3.9.

Answer:

Posted:

ANSWER PUBLISHED

9/20/2017 6:24:00 AM

Posted: 9/15/2017 4:44:03 PMQuestion: 19578: Please provide the PD&E and the Bridge Development Report for 
the Bridge.

Status:The requested reports will be provided to the winning bidder, upon 
request, after contract execution.

Answer:

Posted:

ANSWER PUBLISHED

9/19/2017 11:43:16 AM



Posted: 9/18/2017 9:48:37 AMQuestion: 19580: For the traffic control detours, under which pay item is temporary 
sod paid for?  

Status:Include in Pay Item 102-1.Answer:

Posted:

ANSWER PUBLISHED

9/19/2017 11:42:43 AM

Posted: 9/18/2017 9:51:44 AMQuestion: 19581: Is burning allowed for the vegetative debris generated by the 
clearing and grubbing operation?  

Status:See Addendum 2.Answer:

Posted:

ANSWER PUBLISHED

10/9/2017 9:44:37 AM

Status:The Contractor is responsible for complying with FDOT Specifications 7-
1 and 7-2.

Answer:

Posted:

ANSWER VOIDED

9/19/2017 11:44:34 AM

Status:An Addendum will be distributed to clarify burning debris on this project. Answer:

Posted:

ANSWER VOIDED

9/27/2017 11:38:01 AM

Posted: 9/18/2017 10:01:44 AMQuestion: 19582: Please refer to sheet 96 and sheets 109, 110, 111, 112, 113, Sta. 
129+50 to 133+10.  What is the top elevation of the CSE Columns? 

Status:This is a Contractor responsibility. See Technical Special Provision 
T173.

Answer:

Posted:

ANSWER PUBLISHED

9/19/2017 11:26:50 AM

Posted: 9/18/2017 10:14:56 AMQuestion: 19584: Which firm was awarded the CEI contract for this project? 

Some CEIs are generally better to work with than others and it makes a 
difference in our price based on who will be managing the project. 

Status:The contract administration team includes England - Thims & Miller, Inc.Answer:

Posted:

ANSWER PUBLISHED

10/12/2017 8:41:09 AM



Status:This project will be managed by a Consultant CEI team.Answer:

Posted:

ANSWER VOIDED

9/18/2017 10:30:24 AM

Posted: 9/18/2017 1:52:49 PMQuestion: 19588: As a follow up to question 19584, the departments professional 
services webpage indicates that England, Thims & Miller, Inc. is the 
selected consultant that will provide construction and engineering 
services for this contract. 
http://www2
.dot.state.fl.us/procurement/ProfessionalServices/advertise/advall.shtml 
Can the department confirm this firm will provide those services for this 
contract? 

Status:The contract administration team includes England - Thims & Miller, Inc.Answer:

Posted:

ANSWER PUBLISHED

10/12/2017 8:41:27 AM

Status:No contract for CCEI Services has been executed.Answer:

Posted:

ANSWER VOIDED

9/18/2017 3:31:50 PM

Posted: 9/18/2017 3:20:52 PMQuestion: 19589: For Item 110-4-10, Removal of Existing Concrete. Is there a 
CADD file showing the area ID as detailed on sheet SQ-13?

Status:The requested information is in CADD files QTDSRD01.dgn and 
QTDSRD02.dgn - located in the project Roadway Folder available from 
CPP Online Ordering. 

Answer:

Posted:

ANSWER PUBLISHED

9/20/2017 8:10:31 AM

Posted: 9/19/2017 1:15:04 PMQuestion: 19593: Does the job require any Class V coating? If yes, please list the 
items.

Status:Class V coating is not required on the structures.Answer:

Posted:

ANSWER PUBLISHED

9/26/2017 1:31:19 PM

Posted: 9/20/2017 8:02:57 AMQuestion: 19601: Can subsoil excavation be buried in the bottom of the ponds and 
then capped with a 2' layer of suitable mat'l?  This practice has been 
allowed before in D2.   



Status:It is the preference not to use subsoil excavation at the bottom of the 
pond on this project.

Answer:

Posted:

ANSWER PUBLISHED

9/29/2017 9:46:42 AM

Posted: 9/20/2017 12:00:00 PMQuestion: 19603: Will the Contractor be allowed to clear and grub outside of the 
clearing and grubbing limits shown on the plans to facilitate subsoil 
excavation? 

Status:At no additional cost to the Department, Clearing and Grubbing outside 
the limits of construction may be allowed with the Engineer's prior 
approval. 

Answer:

Posted:

ANSWER PUBLISHED

9/25/2017 10:19:47 AM

Posted: 9/20/2017 12:00:27 PMQuestion: 19604: Will the Contractor be compensated for subsoil excavation 
outside of the vertical limits shown on the cross sections?

Status:See FDOT Specifications Sections 9-1.3 and 120-2.3.Answer:

Posted:

ANSWER PUBLISHED

9/25/2017 4:41:05 PM

Status:Subsoil Excavation is not a plan quantity. Refer to FDOT Specification 
Section 9-1.3 for determination of Pay Areas. 

Answer:

Posted:

ANSWER VOIDED

9/25/2017 8:55:09 AM

Posted: 9/20/2017 1:07:57 PMQuestion: 19605: Confirm that Pay Item 0710 90 Painted Pavement Markings, Final 
Surface will include two coats of paint application.

Status:Painted Pavement Markings, Final Surface applications to be per FDOT 
Specification Section 710-4.1.1 

Answer:

Posted:

ANSWER PUBLISHED

9/25/2017 8:41:55 AM

Posted: 9/20/2017 1:37:33 PMQuestion: 19606: Does the stainless steel fender hardware fall under the Buy 
American Requirement or can it be provided from foreign suppliers? 

Status:See FDOT Specification 6-5.2. Answer:

Posted:

ANSWER PUBLISHED

9/25/2017 3:37:53 PM



Posted: 9/20/2017 2:18:43 PMQuestion: 19607: Following a site visit, we have seen that hurricane Irma seriously 
impacted also the area around the Project.
Will there be a payment for the additional hardship caused by the 
hurricane?

Status:Any damage from Hurricane Irma will be removed prior to construction. 
There will be no need for additional payment.

Answer:

Posted:

ANSWER PUBLISHED

9/29/2017 9:41:08 AM

Posted: 9/20/2017 3:25:56 PMQuestion: 19610: As a follow up to question 19581, will the Engineer permit, i.e. 
allow, the burning of vegetative debris generated by the clearing and 
grubbing operations? See Specification 110-9.2.

Status:See Addendum 2.Answer:

Posted:

ANSWER PUBLISHED

10/9/2017 9:42:51 AM

Status:An Addendum will be distributed to clarify burning debris on this project. Answer:

Posted:

ANSWER VOIDED

9/27/2017 11:37:18 AM

Posted: 9/20/2017 3:29:42 PMQuestion: 19611: As a follow up to questions 19584 and 19588,the departments 
professional services webpage indicates that England, Thims & Miller, 
Inc. is the selected consultant that will provide construction and 
engineering services for this contract. 
http://www2.dot.state.fl.us/procurement/ProfessionalServices/advertise/a
dvall.shtml Can the department confirm this firm will provide those 
services for this contract? According to that webpage, the first contract 
negotiation meeting was scheduled to occur between this firm and the 
department on 08/02/2017. Did that scheduled negotiation meeting 
occur?   

Status:The contract administration team includes England - Thims & Miller, Inc.Answer:

Posted:

ANSWER PUBLISHED

10/12/2017 8:41:44 AM

Status:Consultant negotiations are underway.Answer:

Posted:

ANSWER VOIDED

9/26/2017 2:52:39 PM

Posted: 9/20/2017 4:54:09 PMQuestion: 19612: Is it the intention of the department to alter the clearing limits of 
this project as outlined on SQ-13 prior to bid?



Status:No.Answer:

Posted:

ANSWER PUBLISHED

9/26/2017 2:53:27 PM

Posted: 9/21/2017 8:35:01 AMQuestion: 19614: Due to impacts and time lost because of Hurricane Irma would 
the DOT please consider a 2 week extension to the bid date?

Status:Letting date for this proposal has been moved to 10/25/17.Answer:

Posted:

ANSWER PUBLISHED

9/21/2017 10:34:11 AM

Posted: 9/21/2017 2:47:29 PMQuestion: 19620: Since the Letting date for this proposal has been moved to 
10/25/17 (see response to question 19614), should the response to 
question 19535 be revised? 

Status:The answer to Question 19614 has been revised.Answer:

Posted:

ANSWER PUBLISHED

9/21/2017 3:00:34 PM

Posted: 9/22/2017 8:48:44 AMQuestion: 19622: Please include the type of concrete to be removed on summary 
sheet SQ-13 per the bases of estimates. 

"Each type of concrete to be removed (sidewalk, curb, pavement, 
retaining wall, barrier wall, etc.) will need to be identified on the summary 
box."

Status:No changes will be made based on this request. See FDOT Specification
2-4 Examination of Contract Documents and Site of Work.

Answer:

Posted:

ANSWER PUBLISHED

9/25/2017 11:35:43 AM

Posted: 10/9/2017 2:04:35 PMQuestion: 19731: Sheet SQ-16, Optnl Base Group 01 includes Dunns Creek Rd. 
@ 5,179.5sy in the quantity column. Plan sht 12 Typical Section No. 4 
appears to be drawn showing Dunns Creek Rd. having OBG-10 Base; 
and there's no callout that Dunns Creek Rd. is to have OBG-01 base. Pls 
confirm that Dunns Creek Rd. is to have OBG-01 base.  

Status:Dunns Creek Road Pavement Design is shown on Plan Sheet 16 Typical 
Section No. 8.

Answer:

Posted:

ANSWER PUBLISHED

10/10/2017 8:47:24 AM



Posted: 10/12/2017 7:56:59 AMQuestion: 19808: Clearing is currently being done along the northwest side of 
SR-15(from station ~115 to ~129 at the time it was seen) west of the 
Dunns Creek Bridge. This is apparently for new/reloc Utility lines.
All, or much, of this work appears to be w/in the required clear/grub limits 
for this contract. What specifically is the clearing area boundary for their 
work, what is the acreage that they will clear, is grubbing included in their 
work, and are we still responsible for the clearing/grubbing of their area of 
work?  

Status:Sketches are available on CPP Online Ordering, for your information. 
The area directly above the new gas main would be cleared and grubbed, 
depicted by pink line on the sketches. The hashed and pink line areas 
that are not over the new gas main was only going to be mulched to a 
maximum depth of six inches and would need to be grubbed by the 
roadway contractor. No acreage or measurements are available.

Answer:

Posted:

ANSWER PUBLISHED

10/17/2017 4:03:49 PM

Posted: 10/12/2017 1:08:27 PMQuestion: 19820: 1. The Phase 1 Traffic Control plans only show temporary 
pavement adjacent to the right side of the existing roadway from 
approximately station 163+20 to Station 213+00.  In the event the existing 
roadway is not wide enough to accommodate 2 Each 12' Travel Lanes 
and a 5' Temporary Path as shown in the Phase 1 Typical Section, will 
the contractor be required to construct temporary pavement even though 
it is not shown? (example: the existing pavement from Station 105+00 to 
130+00 appears to be too narrow to accommodate the dimensions shown 
in the Phase 1 Typical Section, will Temporary Pavement be required?)

Status:During Phase I, if the exiting paved shoulder is not being impacted by the 
traffic lane, the exiting paved shoulder can be used for the temporary 
path and no additional pavement will be required.  Where the traffic lane 
is shifted into or beyond the existing paved shoulder, temporary asphalt 
will need to be provided as needed.

Answer:

Posted:

ANSWER PUBLISHED

10/17/2017 10:43:39 AM

Posted: 10/12/2017 1:12:39 PMQuestion: 19821: 2. The Phase 1 Traffic Control Plan sheets show Low Profile 
Barrier and Temporary Barrier Wall along the left side of the existing 
roadway.  FDOT Index 412 and 414 allows the use of a 2" thick 
Miscellaneous Asphalt Pad in areas where there is no existing pavement. 
The note on the Left Side of the Phase 1 Typical Section on plan sheet 
198 calls for Temporary Pavement per the Detail at the Bottom Right side 
of sheet 198.  The detail shows 2.5" of Temp Asphalt and OBG 4.  Will 
the contractor be allowed to use 2" of Miscellaneous Asphalt or will the 
additional requirements shown in the referenced detail be enforced?

Status:Asphalt Pad for low profile barrier wall and temporary barrier wall (no 
traffic) can be per index 412 & 414. 

Answer:

Posted:

ANSWER PUBLISHED

10/17/2017 2:30:20 PM



Posted: 10/13/2017 10:35:44 AMQuestion: 19825: Plan shts 108 thru 112 show considerable subsoil removal under 
the new Shared Path on the right. This work, which is to be done in Ph 1, 
per shts 200 & 201, is immediately adjacent to the existing unprotected 
SR-15 pavt. No temp barrier wall is shown to be placed on the adjacent 
pavt next to this work.
Request that addnl TCP plans be provided and that a Temp Sheet Pile 
bid item be included for use when the existing pavt needs to be temp 
supported, due to the const. Phasing, when immed. adjacent to the 
required, and in many cases deep(see also sht. 113, 32' rt.), Subsoil 
excavations & backfill. 

Status:In Phase I, the path is located within the work zone for the Contractor to 
build a temporary, unyielding surface there. The permanent path with 
subsoil excavation is built in Phase 2B. Temporary sheet pile wall will not 
be needed.

Answer:

Posted:

ANSWER PUBLISHED

10/18/2017 10:31:05 AM

Posted: 10/13/2017 10:38:33 AMQuestion: 19826: Please refer to SQ-20, bid item 400-0-11 Gravity Wall. 

My takeoff exposed an under run in quantity.  Please look at the first four 
lines and compare the stationing to the length of wall in the design notes 
provided on the same page. 

Please amend the quantity.  

Status:See Plan Sheet 35. The gravity wall quantities on this sheet were verified.Answer:

Posted:

ANSWER PUBLISHED

10/18/2017 10:36:08 AM

Posted: 10/13/2017 2:35:37 PMQuestion: 19832: Refer to standard specification 548-2.6.1, Backfill Material.  

Is the contractor required to backfill with coarse aggregate in areas where 
it applies as per this specification section from the bottom of the wall to 1' 
above the design high water elevation?

Status:Yes.Answer:

Posted:

ANSWER PUBLISHED

10/20/2017 6:47:43 AM

Posted: 10/17/2017 2:04:57 PMQuestion: 19850: In trying to determine the quantity of Ty K Temp Barrier Wall 
staking that will be required it's unclear what the intended designed 
deflection distance is from the TCP plans. No staking is required when 
there is a min. 2' deflection distance behind the Ty K TBW when posted 
speed is 45mph or less; it's 45mph for this project. Are all the locations 
for the Ty K Temp Barr Wall on this project designed to have a 2' 
deflection behind the Ty K TBW? If the design is for, or includes, less 
than 2', then are the station ranges having this <2' deflection?  



Status:The design accounts for the 2 feet of deflection distance. Stakes will be 
required at other locations per Index 414.

Answer:

Posted:

ANSWER PUBLISHED

10/19/2017 1:57:14 PM

Posted: 10/17/2017 2:14:41 PMQuestion: 19851: Phase IIA note #4, on Temp. Traf. Control Plan sheet #198, calls 
to construct a Temporary Crossover. The Ph IIA Plan sht #214 appears to
show a Temp Crossover at ~sta. 174+00. If temp pavement is to be 
constructed at this location, please provide a revised plan sht #214 with a 
"legend" marking the temp pavt construction limits for this temp cross-
over pavement. 

Status:In Phase IIA, the temporary pavement shown on sheets 213-216 was 
placed in Phase I. On sheet 217, there is new temporary pavement 
shown which must be placed from Sta 212 to just past Sta 220 and Sta 
224 to Sta 227+65.

Answer:

Posted:

ANSWER PUBLISHED

10/19/2017 1:45:43 PM

Posted: 10/17/2017 5:02:02 PMQuestion: 19855: The provided Utility Work Schedule for FPL shows the FDOT 
Permit as a predecessor for the relocation activities. Do you have a 
release date for this permit?

Status:The permit was approved/issued on 10/10/17.Answer:

Posted:

ANSWER PUBLISHED

10/20/2017 9:15:29 AM


